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COVER LETTER

1.  Delete the Paragraph entitled “Description and Magnitude of Work” and replace with the following revised
“Description and Magnitude of Work” paragraph:

“DESCRIPTION AND MAGNITUDE OF WORK: The work consists of clearing and grubbing, hauling and
processing earth material from stockpile and placing as semi-compacted and uncompacted fill, placing
reinforcement geotextile fabric, placing levee crown surfacing material, placing armor stone protection, demolition
and removal of concrete-capped floodwalls, fertilizing, seeding, and mulching, and other incidental work.”

SECTION 00010

1.  Delete Pages 00010-3 thru 00010-4 in their entirety and replace with the attached revised Pages 00010-3 thru
00010-5.

SECTION 00100

1.  FAR 52.217-5, “Evaluation of Options” is added as shown below.

52.217-5     EVALUATION OF OPTIONS (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the
Government will evaluate offers for award purposes by adding the total price for all options to the total price for the
basic requirement. Evaluation of options will not obligate the Government to exercise the option(s).

(End of provision)

SECTION 00700

1.  FAR 52.217-7, “Option for Increased Quantity – Separately Priced Line Item” is added as shown below.

52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in
the quantity and at the price stated in the Schedule.  The Contracting Officer may exercise the option by written
notice to the Contractor by March 31, 2006.  Delivery of added items shall continue at the same rate that like items
are called for under the contract, unless the parties otherwise agree.

(End of clause)

SECTION 01100

1. Delete Paragraph 17(a) in its entirety and replace with the following revised Paragraph 17(a):

“17.  SPECIAL WORK REQUIREMENTS
(a)  The Contractor shall install interim protection at the floodwall locations (as detailed on the Plans)
complete and in-place prior to 15 May 2006, while working on the remaining portions of the contract,
however, no levee construction nor floodwall removal work is allowed within the limits of the two Optional
Work Areas until notification is received from the Contracting Officer.”
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2. Paragraph 18, “Right of Entry” is added as shown below.

“18. RIGHT OF ENTRY
Right of Entry is not currently available on a portion of the two “NO WORK AREAS” listed as
“OPTIONAL WORK AREAS 1 and 2 in the Bidding Schedule.  Each area shall consist of a “LEVEE
CROWN ACCESS ONLY AREA”, and “INTERIM PROTECTION CONSTRUCTION”. The Contractor
shall only be able to use the levee crown and the area between the existing floodwall and the right-of-way
for access in the optional work areas.  The Contractor shall not be able to access except for the levee crown
or enter these areas or store construction materials until the Contracting Officer exercises the options.  It is
solely the Contracting Officer’s option to use the “OPTIONAL WORK AREA (S)”.  These areas are
depicted on the plan and profile drawings.”

SECTION 02231

1.  Delete this Section in its entirety and replace with the attached revised Section 02231.

SECTION 02318

1.  Delete this Section in its entirety and replace with the attached revised Section 02318.

SECTION 02332

1.    Delete Paragraph 1.7.1 in its entirety and replace with the following revised Paragraph 1.7.1:

“1.7.1 General
The embankment shall be constructed of earth obtained from the material stockpiled and processed by the
Government in the area specified at the Triumph borrow area. The Contractor is responsible for processing
the stockpiled material on the levee.”

2. Delete Paragraph 1.7.4(b) in its entirety and replace with the following revised Paragraph 1.7.4(b):

“b) Semi-Compacted Fill. The Contractor shall control the moisture content of the embankment material.
Material placed in the fill shall have a moisture content ranging between the following limits:

Moisture Content
(In percent dry weight)

Type of Material Maximum Minimum

ML     26     15

CL     28     18

CH     37      20

The Contractor shall perform a minimum of one moisture content test for every 1,000 linear feet per lift or
as directed by the Contracting Officer.  The Contractor shall perform the necessary work in moisture
control to bring the material within the moisture content ranges specified above.  The Government
stockpiled material shall be processed to within 20 percentage points of the specified maximum moisture
content  by the Government, before it may be placed within the semi-compacted embankment for final
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processing.  Once the material moisture content is within this range, the material can be placed within the
semi-compacted embankment for further moisture control processing.  Compaction shall not begin until
moisture content tests are performed and the moisture content is within the above ranges.  Material
processing thickness shall be limited to no more than 12 inches. Wet material shall be processed by disking
and harrowing, if necessary, until the moisture content is reduced sufficiently.  If the borrow material is too
dry, sufficient moisture shall be uniformly distributed in each layer before compacting.  When it is
discovered that wet fill has been placed over existing levee or newly constructed fill, the incident layer and
previous layer will be tested for compliance in a minimum of one test per 300 linear feet or as directed by
the Contracting Officer.  If the top or contact surfaces of a partial fill section becomes too wet to permit
suitable bond between these surfaces and the additional backfill to be placed thereon, the wet material shall
be scarified and permitted to dry, assisted by disking or harrowing.  The material shall be recompacted in
accordance with the applicable requirements of paragraph 1.7.5. No additional payment will be made for
any moisture control or moisture control testing required in this subparagraph.”

3.  Delete Paragraph 1.7.5(4) in its entirety and replace with the following revised Paragraph 1.7.5(4):

“(4) Powered Hand Tampers.  Powered hand tampers shall be used to compact the interim protection
material within 3 feet of the floodwalls.”



SECTION 00010 - BIDDING SCHEDULE 
 

New Orleans To Venice Hurricane Protection Project 
Buras Levee District 

West Bank River Levee 
Emergency Levee Repairs 

Contract P17 - B/L Sta. 906+00 to B/L Sta. 1003+00 
Plaquemines Parish, Louisiana 

 
Item 
 

 
Description 

 
Estimated 
Quantity 

 
Unit 

 
Unit 
Price 

 
Estimated 
Amount 

 

 00010-3 ED 06-058 

0001 Mobilization and Demobilization 1 LS   

0002 Reinforcement Geotextile 36,700 SY   

0003 Concrete Floodwall Demolition 8,257 LF   

0004 Cutting of Sheet Piling 8,257 LF   

0005 Concrete Slab Removal 1 LS   

0006 Clearing and Grubbing 1 LS   

0007 Degrading Existing Levees 2,500 CY   

0008 Embankment, Semi-Compacted 
Fill 

165,000 CY   

0009 Embankment, Semi-Compacted 
Fill – Interim Protection 

52,950 CY   

0010 Embankment, Uncompacted Fill 81,830 CY   

0011 Armor Stone – Wave Berm 10,700 TON   

0012 Armor Stone – Interim Protection 5,730 TON   

0013 Surfacing 2,970 CY   

0014 Fertilizing, Seeding and Mulching 34 AC   
OPTION 1 

0015 Option 1: Area 1     

0015AA Reinforcement Geotextile 725 SY XXXX  

0015AB Concrete Floodwall Demolition 163 LF XXXX  

0015AC Cutting of Sheet Piling 163 LF XXXX  

0015AD 
Embankment, Semi-
Compacted Fill 

5,920 CY XXXX  

0015AE Embankment,Uncompacted Fill 1,960 CY XXXX  
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New Orleans To Venice Hurricane Protection Project 
Buras Levee District 

West Bank River Levee 
Emergency Levee Repairs 

Contract P17 - B/L Sta. 906+00 to B/L Sta. 1003+00 
Plaquemines Parish, Louisiana 

 
Item 
 

 
Description 

 
Estimated 
Quantity 

 
Unit 

 
Unit 
Price 

 
Estimated 
Amount 
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0015AF 
Fertilizing, Seeding and 
Mulching 

0.6 AC XXXX  

OPTION 2 

0016 Option 2: Area 2     

0016AA Reinforcement Geotextile 3,485 SY XXXX  

0016AB Concrete Floodwall Demolition 784 LF XXXX  

0016AC Cutting of Sheet Piling 784 LF XXXX  

0016AD 
Embankment, Semi-
Compacted Fill 

26,200 CY XXXX  

0016AE Embankment,Uncompacted Fill 3,210 CY XXXX  

0016AF 
Fertilizing, Seeding, and 
Mulching 

3 AC XXXX  

 
 

TOTAL:     $                 
 
Award will be made as a whole to one bidder. 
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West Bank River Levee 
Emergency Levee Repairs 

Contract P17 - B/L Sta. 906+00 to B/L Sta. 1003+00 
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Estimated 
Quantity 

 
Unit 

 
Unit 
Price 

 
Estimated 
Amount 
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NOTE 1:  Bidders shall furnish unit prices for all items listed on schedule of bid items which require 
unit prices.  If the bidder fails to insert a unit price in the appropriate blank for required items but 
does furnish an extended total or an estimated amount for such items, the Government will deem 
his unit price to be the quotient obtained by dividing the extended estimated amount for that line 
item by the quantity.  IF THE BIDDER OMITS BOTH THE UNIT PRICE AND THE EXTENDED 
ESTIMATED AMOUNT FOR ANY REQUIRED ITEM, HIS BID WILL BE DECLARED NON-
RESPONSIVE.  
 
NOTE 2:  THE NOTICE TO PROCEED (NTP):  The successful bidder is advised that performance 
and payment bonds shall be submitted in accordance with the time frame in block 12B of SF 1442 
after Notice of Award.  The NTP will be issued immediately after verification of acceptable 
performance and payment bonds.  Within two (2) days after issuance of the NTP, the Contractor 
shall initiate a meeting to discuss the submittal process with the Area or Resident Engineer or his 
authorized representative.  Physical work cannot start until the Accident Prevention Program, 
Contractor Quality Control Plan, and other submittals which may be required, have been submitted 
and approved and all preliminary meetings called for under the contract, have been conducted.    
 
NOTE 3:  Bidders shall use the unit prices for Items 0002, 0003, 0004, 0009, 0011 and 0015 to 
compute Items 0015AA, 0015AB, 0015AC, 0015AD, 0015AE, 0015AF, 0016AA, 0016AB, 0016AC, 
0016AD, 0016AE, and 0016AF total price, respectively. 
 
NOTE 4:  1. Bidders must bid on all items including optional items. Failure to bid on all 
items will result in a non-responsive bid. 
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SECTION 02231 - CLEARING AND GRUBBING 
 
 
PART 1  GENERAL 
 
1.1 SCOPE  
 

The work covered by this section consists of furnishing all plant, labor, equipment, and 
materials, and performing all operations necessary for the clearing and grubbing of the 
areas upon which embankment is to be placed, as specified herein or indicated on the 
drawings; and for the removal and disposal of all cleared and grubbed materials, and the 
filling of all holes caused by grubbing operations, as specified herein.  

 
1.2 MEASUREMENT AND PAYMENT  
 

No measurement will be made for clearing, grubbing, and vegetation removal for the 
areas upon which embankment is to be placed. Payment for clearing, grubbing, and 
vegetation removal will be made at the contract lump sum price for "Clearing and 
Grubbing".  Price and payment shall constitute full compensation for furnishing all plant, 
labor, material and equipment and performing all operations necessary for clearing, 
grubbing, and vegetation removal of the areas upon which embankment is to be placed, 
and for removing and disposing of all cleared, grubbed, and vegetation removal 
materials and filling all holes caused by grubbing operations. 

 
1.3 QUALITY CONTROL 
 

The Contractor shall establish and maintain quality control for clearing and grubbing 
operations to assure compliance with contract requirements, and maintain records of its 
quality control for all construction operations including, but not limited to, the following: 

 
(1) Clearing.  Station to station limits, transverse clearing limits from applicable 
centerline; percentages of area complete; type of material. 
 
(2) Grubbing.  Station to station limits, transverse grubbing limits from applicable 
centerline; percentage of area complete; type of material. 
 
(3) Disposition of Cleared and Grubbed Materials.  Method and location of 
disposition; damage to timber or improvements which are not to be cleared. 

 
The original and two (2) copies of these records of inspections and tests, as well as the 
records of corrective action taken, shall be furnished the Government daily.  Format of 
the report shall be as prescribed in Section 01451, "CONTRACTOR QUALITY 
CONTROL". 

 
PART 2  PRODUCTS (Not Applicable) 
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PART 3  EXECUTION 
 
3.1 GENERAL REQUIREMENTS 
 

All clearing and grubbing work for embankments and berms shall be completed at least 
500-feet in advance of embankment or berm construction.  If regrowth of vegetation or 
trees occurs after clearing and grubbing and before placement of fill, the Contractor will 
be required to clear and grub the area again prior to embankment and berm 
construction, and no payment will be made for this additional clearing and grubbing. 

 
3.2 CLEARING 
 
3.2.1 General 
 

Clearing, unless otherwise specified, shall consist of the complete removal above the 
ground surface of all trees, stumps, down timber snags, brush, vegetation, loose stone, 
abandoned structures, fencing and similar debris. 
 

3.2.2 Merchantable Timber 
 

Merchantable timber remaining within the areas to be cleared on or after the date of 
award of this contract may be disposed of as the Contractor sees fit, as long as such 
merchantable timber is either removed from the right-of-ways indicated on the drawings 
or is satisfactorily disposed of in accordance with the provisions of paragraph 3.4. 

 
3.2.3 Trees 
 

Trees shall be felled in such a manner as to avoid damage to trees to be left standing, to 
existing structures and installations and to those under construction, and with due regard 
for the safety of employees and others. 

 
3.2.4 Vegetation 
 

Vegetation to be removed shall consist of crops, grass, bushes, and weeds.  Close-
growing grass and other vegetation shall be removed from areas to receive semi- 
compacted fill to provide a complete bare earth surface immediately prior to foundation 
preparation.  Removal of vegetation from the side of existing levees shall be limited to 
1,000-feet in advance of embankment placement.  Acceptance of the vegetation removal 
operation shall precede the initiation of foundation preparation in the area from which 
vegetation has been removed.  For areas to receive uncompacted fill, close-growing 
grass and other vegetation shall be mowed not to exceed 2-inches above the ground 
surface or existing embankment prior to foundation preparation.   

 
3.2.5 Miscellaneous Structure Foundations and Debris 
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The Contractor shall also remove all abandoned foundations, debris, and other materials 
which remain after buildings or other structures have been removed by others, unless 
otherwise indicated. 

 
3.2.5.1 Standing Sturctures 
 

The Contractor shall not disturb any standing structures within the right-of-way 
until notice is received from the Contracting Officer to proceed with clearing in 
the area. 
 

3.2.6 Areas to be Cleared 
 
3.2.6.1 General 
 

The entire area to be occupied by the embankment and berm together with strips 5-feet 
wide contiguous thereto, shall be cleared. 

 
3.2.7 Surveys 
 

The Contractor shall clear the baseline traverse, centerline traverse, and ranges at all 
P.C.'s, P.I.'s, P.T.'s, 100-foot centerline stations, and tie-in stations.  This clearing shall 
consist of the removal to within 6-inches of the ground surface of all trees, brush and 
vegetation.  This clearing shall be completed in 5,000-foot increments and in advance of 
embankment construction by a minimum of 1,000-feet. 

 
3.3 GRUBBING 
 
3.3.1 General 
 

Grubbing shall consist of the removal of all stumps, roots, buried logs, old pilings, steel 
sheet piling, old paving, old foundations, pipes and drains. 

 
3.3.2 Areas to be Grubbed 
 
3.3.2.1 Embankments and Structures 
 

Grubbing shall be performed within the limits of the embankment together with the 5-foot 
strips contiguous thereto.  All roots and other projections over 1½-inches in diameter 
shall be removed to a depth of 3-feet below the natural surface of the ground or surface 
of existing embankments.  The areas to be grubbed are those specific areas within the 
limits specified hereinabove from which trees, stumps, down timber, snags, abandoned 
structures, and other projections have been removed. 

 
3.3.2.2 Berms  
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Grubbing of areas which are to be occupied by berms will not be required. 

 
3.3.3 Pipes and Drains 
 

The Contractor shall inform the Contracting Officer of all pipes and drains not shown on 
the drawings, which are encountered during grubbing.  Such pipes and drains shall not 
be removed or disturbed until so directed by the Contracting Officer.  Material excavated 
in the process of removing pipes and drains shall be disposed of as specified in Section 
02318. 

 
3.3.4 Filling of Holes 
 

All holes caused by grubbing operations and removal of pipes and drains shall be 
backfilled with material in 12-inch layers to the elevation of the adjacent ground surface, 
and each layer compacted to a density at least equal to that of the adjoining undisturbed 
material.  

 
3.4 DISPOSAL OF DEBRIS 
 
3.4.1 General 
 

The primary method of disposing of all debris resulting from clearing and grubbing 
operations shall be by windrowing adjacent to the landside levee toe.  The Contractor 
shall make a reasonable effort to channel merchantable material into the commercial 
market to make beneficial use of materials resulting from clearing and grubbing 
operations.  The material resulting from the vegetation removal operations performed on 
the side of the existing levee shall be stockpiled within the right-of-way limits and be 
evenly spread over the completed embankments, either compacted or uncompacted, 
prior to the fertilizing, seeding, and mulching operation. The broken concrete resulting 
from concrete slab removal shall be disposed on the batture a minimum of 
twenty feet riverward of the wave berm in windrows not to exceed two feet in 
height and ten feet in width. Fifty-foot wide gaps at 500 foot intervals shall be left 
in the windrowed broken concrete to allow for drainage. Reinforcement material 
shall be cut or burned flush with the concrete surface. The reinforcement shall 
become the property of the Contractor and shall be removed from the site. 

 
3.4.2 Windrows 
 

All debris shall be placed in a windrow adjacent to the landside levee toe. The debris 
shall be placed in a neat windrow or piles with the tree limbs trimmed sufficiently to make 
the windrow as small as practicable.  No debris or cleared or grubbed material shall 
extend beyond the levee right-of-way. 
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SECTION 02318 – EXCAVATION  
 

 
PART 1  GENERAL 
 
1.1 SCOPE  
 

The work covered by this section consists of furnishing all plant, labor, equipment, and 
materials, and performing all excavation incidental to the construction of embankments 
as specified herein or as shown on the drawings. 

 
1.2 MEASUREMENT  
 
1.2.1 Excavation 
 

Excavation required by this section will not be measured for payment, except materials 
excavated in connection with degrading existing levees. 
 

1.2.2 Degrading Existing Levees 
 
Materials excavated in connection with degrading the existing levee(s) will be measured for 
payment by the cubic yard, and quantities will be determined by the average end area 
method.  The basis of measurement will be a survey of the area prior to degrading and the 
theoretical excavation lines and grade as shown on the drawings after completion of the 
degrading. 

 
1.3 PAYMENT  
 
1.3.1 Excavation 
 

No separate measurement or payment will be made for excavation required by this 
section, except materials excavated in connection with degrading existing levees; 
payment shall be included in the contract prices for the items of which the work is 
incidental. 

 
1.3.2 Degrading Existing Levees 
 

Payment for degrading existing levees will be made at the contract price per cubic yard 
for "Degrading Existing Levees."  Price and payment shall constitute full compensation 
for furnishing all plant, labor, equipment and material and performing all operations 
necessary for excavation of the material. 
 

1.4 QUALITY CONTROL  
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The Contractor shall establish and maintain quality control for excavation operations and 
moisture control as required by Section 02332 Embankment to assure compliance 
with contract requirements, and maintain records of its quality control for all construction 
operations including, but not limited to, the following: 

 
(1)  Disposition of Materials.  Testing Program, Location of tested materials (station 
and lift).  

 
(2)  Inspection trenches.  Locations, grade and cross-section. 
 

The original and two (2) copies of these records of inspections and tests, as well as the 
records of corrective action taken, shall be furnished the Government daily.  Format of 
the report shall be as prescribed in Section 01451, "CONTRACTOR QUALITY 
CONTROL". 

 
PART 2  PRODUCTS (Not Applicable) 
 
PART 3  EXECUTION 
 
3.1 RESERVED 
 
3.2 RESERVED  
 
3.3 EXCAVATION IN OTHER AREAS 
 
3.3.1 General 
 

Excavation from other areas shall consist of removal of material in preparing the 
embankment foundations to the lines and grades shown on the drawings.  Care shall be 
exercised by the Contractor in excavating to the lines and grades shown and in 
removing waste materials so as not to excavate below the grades specified or depth 
indicated.  Excavation below the lines and grades specified or the depth indicated shall 
be backfilled by the Contractor at its expense.  Such backfill shall be brought to grade 
with material with each layer placed and compacted as specified in 02332-3.2.1.   
 

3.3.2 Inspection Trench  
 

An inspection trench of the dimensions shown on the drawings and not less than 6 feet 
deep shall be excavated in the embankment foundation at the locations shown on the 
drawings.  The trench shall be completed at least 200 feet in advance of embankment 
construction.  The Contractor will not be required to excavate an inspection trench below 
the water table prevailing during the construction season.  In the event that a high water 
table prevents excavation of the inspection trench to the minimum depth required, the 
Contracting Officer may order the excavation of the inspection trench to be discontinued. 
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3.4 DEGRADING EXISTING LEVEES  
3.4.1 General 
 

In the areas shown on the drawings only, the existing levee shall be degraded to 
elevations shown on the drawings.  Suitable satisfactory material excavated from the 
existing levee shall be used in embankments and berms, or backfill.  Unsuitable material 
and excess suitable satisfactory material excavated from the existing levee shall be 
disposed of as specified herein. 

 
3.4.2 Embankments Not To Be Disturbed 
 

Existing levees, parts of levees, or other embankments shall not be disturbed unless it is 
specifically stated in paragraph 3.4.1 or shown on the drawings that they may be 
degraded. 

 
3.5 RESERVED 
 
3.6 RESERVED 
 
3.7 HAULING 
 

All excavated material to be hauled to the site from the Triumph borrow area 
stockpile, or to be removed from the site, including debris, shall be hauled in trucks with 
secured binders on tailgates to the place of destination.  The route for trucks carrying 
material to and from the job site, and to and from the borrow area shall avoid residential 
streets, and shall be approved by the Contracting Officer.  Trucks shall not spill or track 
mud on public roads.  The Contractor shall take immediate action to clean up any 
material spilled on the roads without notification from the Contracting Officer.  Failure by 
the Contractor to satisfactorily clean public roads used for the hauling operation shall 
result in the suspension of hauling operations until such roads are cleaned to the 
satisfaction of the Contracting Officer. 

 
3.8 GRADE TOLERANCES 
 
3.8.1 Excavation  
 

All excavation shall be cut to the grades and cross sections shown on the drawings.   
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